Alterations to 100 High Street

Using Agent:

Public Works Adm.

Date of Opening: November 9, 2005

Time:

11:00 a.m.

BASE BID: 259,100.00 236,975.00 - -
UNIT PRICES: ADD DEDUCT ADD DEDUCT - -
1 cy General Excavation (machine), | g 48.00| 10.00 4.00 - -
Removed from site
2 cy Excavation (hand), Removed | 4, 280.00| 50.00 10.00 - -
from site
3 Trench Rock Excavation,
Removed from site. ° B .
CcY No Blasting 280.00 280.00( 500.00 N/A - -
CY Blasting 480.00 480.00| 325.00 N/A - -
4 Mass Rock Excavation,
Removed from site. ° ° B )
CY No Blasting 380.00 380.00( 400.00 N/A - -
CY Blasting 700.00 700.00( 250.00 N/A - -
5 cy Concrete (3,0004) in place indl. | g, 350.00| 600.00 120.00 - -
forms w/no reinforcing steel
6 LB Reinforcing Steel Installed 70.00 70.00( 2.00 0.75 - -
7 SF 4" Concrete Slab in Place 45.00 45.00 8.00 N/A - -
8 sY 11/2" Surface Course Bil. | 45 g 145.00( 45.00 20.00 - -
Concrete Paving in Place
9 cy Bedding Material in Place for |, 200.00| 30.00 10.00 - -
Utility Lines in Trenches
10 cy Compacted Fill in Place Under 60.00 60.00| 35.00 10.00 ~ ~
Paved Areas
1 cy Compacted Fill in Place Under 60.00 60.00| 35.00 8.00 _ ~
Non-Paved Areas
12 cy CMU infill at foupdat|on walls as 16.00 16.00| 25.00 8.00 _ ~
detailed
13 SF Epoxy Paint (water base) on | 4 5, 150 | 2.00 0.50 - -
Gypsum board with primer




Alterations to 100 High Street

Epoxy Paint (water base) on

Using Agent:

Public Works Adm.

Date of Opening: November 9, 2005

Time:

11:00 a.m.

Addenda?

14 SF CMU with block filler 3.00 3.00 3.00 0.75 - -
Electrical back box & 3/4™ condui
15 Each extending above ceiling installed| 800.00 800.00( 350.00 N/A - -
in CMU partitior
Electrical back box & 3/4™ condur
16 Each extending above ceiling installed| 800.00 800.00( 150.00 25.00 - -
in steel stud part.
10% Bid Surety Submitted
with Bid? Yes-BB Yes-BB - -
Acknowledge Receipt of Any Yes -4 Yes-4 ) }




